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Saraswoti mandir -Jilla sikhsya karayalaya -baghkhor - Shrestha Construction 27,69,483.89
1 NCB/NM/2081- ivamirkholi -Dh | d di KN and Suppliers, Narayan
082/Works/04 jyamirkholi -Dharmasala road upgrading work , Narayan Municipality-01, Dailekh
Municipality-08,Dailekh
Ward office To Tauliya Road Upgrading work, Narayan Suva Kriti Construction , 50,49,590.21
2 NCB/NM/2081- Municioalitv-10. Dailekh Birendranagar
082/Works/05 Icipality-10, Municipality-15, Surkhet
Ward office building first floor construction Work, ward Shrestha Construction 29,24,686.00
3 NCB/NM/2081- 3 Dailekh and Suppliers, Narayan
082/Works/06 no. s, Laile Municipality-01, Dailekh
Rampur Nayagaun , Bijaura, Bhanbhane Road Upgrading Shrestha Construction 63,67,653.85
4 NCB/NM/2081- work Naravan 6.7 Dailekh and Suppliers, Narayan
082/Works/07 ! Y Y Municipality-01, Dailekh
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